

TRAVIS UNIFIED SCHOOL DISTRICT



**Travis Unified School District
ADDENDA-01 FOR SCANDIA ELEMENTARY
– NETWORK CABLING
RELEASE DATE: MAY 12 2017**

Summary:

Changes to the original dates have been made in the **1.5 Schedule** section of the bid manual "SCANDIA ELEMENTARY – NETWORK CABLING" dated May 11 2017. Please refer to the below dates.

1.5 Schedule

The following schedule is a tentative schedule of events for this project.

Event	Date/Time
Release of Bid Manual	May 11, 2017
RSVP for Mandatory Bidders Meeting	May 24, 2017 2:00 PM
Mandatory Bidders Meeting Meeting to take place at: Travis Unified School District, District Office, 2751 De Ronde Drive, Fairfield, CA 94533	May 25, 2017 2:00 PM
Deadline for submittal of questions	May 31, 2017 2:00PM
Bids Due – to District Office, Business Services to be Time Stamped. Will not accept bids after 2PM.	June 9, 2017 2:00PM
Vendor Selection (tentative)	June 16, 2017
Contract Execution	June 19 – 21, 2017
Project Begins (tentative/follow construction timeline)	After July 2017 – July 2018 (Must follow construction phasing schedule)