BID RESULTS

SCANDIA PLAY STRUCTURE RELOCATION

| | Demo/Re-install | Materials | Safety Padding | Taxes, etc | Total Bid |
|---------------------------|-----------------|-----------|----------------|------------|------------|
| Miracle Play Systems | 42,256.00 | 4,733.20 | 42,409.30 | 3,337.10 | 92,735.60 |
| Professor Playground | 39,500.00 | 4,733.20 | 34,938.75 | Included | 79,171.95 |
| Community Playgrounds | 37,265.00 | 4,733.20 | 37,756.00 | Included | 79,754.20 |
| G&G Builders | 62,675.00 | Included | 32,002.50 | Included | 94,677.50 |
| Pro Builders (Sacramento) | Included | Included | Included | Included | 143,500.00 |